



ADDENDUM NO.: 2

IFB or RFP NO.: 702

Description: Furnish, Deliver and Install Bleachers

Project: CUNY Baruch College

Bid Opening Date: September 22, 2021

Specifics of the Addendum: Answer Questions Received During the RFI Period.

1.Q: What are the phasing start and finish dates? A: Construction start to be coordinated with PO /contract approval and coordinated with Baruch College class schedule.

2.Q: What are the available hours onsite for work? A: To be coordinated with Baruch College class schedule.

3.Q: Can whole scope be done at once? A: Project schedule to be coordinated with class schedule during fall semester.

Due to classes, we may have to work overnight (after 10pm) or during winter break.

4.Q: The bid is for two phases, please clarify the phases. A: See below:

PHASE 1

- Removal and disposal of (689) gross seat bleacher.
- Install (1) Bank @ 13-Tiers x 81'-6" (including end rails) with (545) net seats
- Removal and disposal of (581) plastic seats on existing bleacher.
- Furnish and install (581) Courtside Plastic seats on existing bleacher.

PHASE 2

- Removal (581) Courtside Plastic seats from existing bleacher.
- Removal and disposal of (689) gross seat bleacher.
- Install (1) Bank @ 13-Tiers x 81'-6" (including end rails) with (545) net seats

All other terms and conditions of the original Invitation for Bids or Request for Proposals shall remain the same. This notice shall be signed and attached to the Invitation for Bids and shall form a part of your bid.