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About the CTC: 

 This Construction Task Catalog® (CTC) was 
developed and customized by The Gordian Group, 
Inc. specifically for Dormitory Authority State of 
New York, priced locally using current labor, 
material and equipment costs, and published in 
June 2024. 

 The Gordian Group, Inc. licenses the use of this 
CTC and other proprietary information and software 
for the sole purpose of providing Job Order 
Contracting services to Dormitory Authority State 
of New York. Use of this CTC and other proprietary 
information and software for any other purpose, or 
for any other entity, is expressly prohibited without 
the express written consent of The Gordian Group, 
Inc. 

MasterFormat™ 

 The tasks in this Construction Task Catalog are 
organized using CSI’s MasterFormat. 

 

The Unit Prices Include: 

LABOR COSTS: 
 Labor costs include direct labor through the working 

foreperson level at straight-time prevailing wage 
rates including fringe benefits and an allowance for 
Social Security, Medicare taxes, worker's 
compensation, unemployment insurance, and 
employee benefits.  

 Labor costs include unloading equipment, materials, 
and tools, and transporting the same up or down 2 
stories and 125' to reach the project site; layout; 
measuring and cutting to fit; performing the task; 

disposal of excess material; and time for lunch and 
breaks. 

EQUIPMENT COSTS: 
 Equipment costs include all equipment required to 

accomplish the task.  

 Mobilization is included for all equipment except 
large equipment (e.g. cranes, bulldozers, 
excavators, backhoes, bobcats etc.), which exclude 
mobilization.  

 Equipment costs include all operating expenses 
such as fuel, electricity, lubricants, etc. 

 

MATERIAL COSTS: 
 Material costs include the cost of the material, 

delivery, and all incidentals and accessories integral 
to the installation.  

 Material costs include shop drawings prepared by 
manufacturers, fabricators, contractors or 
subcontractors.  

 Material costs for roofing, drywall, VCT, carpet, wall 
covering, ceiling tile, pipe, conduit, concrete, etc. 
include an allowance for waste. This list is not 
intended to be all inclusive, but descriptive of the 
types of construction materials that are typically 
sold in standard lengths, sizes and weights. 

 Material costs for imported materials (e.g. 
aggregate, sand, soil, etc.) include delivery up to 15 
miles from the closest approved source. 

The Adjustment Factors Include: 

The Adjustment Factors include the following costs, 
unless specifically excluded by the terms of the 
Contract Documents: 

BUSINESS COSTS: 
 Office overhead, including, but not limited to, office 

space, office equipment, office and management 
personnel, office supplies, and employee 
transportation. 
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 Insurance and bonding. 

 Profit. 

 Job Order development services, Owner meetings, 
and other administrative services required by the 
Contract Documents. 

 Subcontractor's overhead and profit. 

 Cost of financing the work. 

 Business risks such as the risk of a lower than 
expected volume of work, smaller than anticipated 
Job Orders, poor Subcontractor performance, and 
inflation or material cost fluctuations. 

 

PROJECT RELATED COSTS: 
 Project trailer, equipment and supplies, and 

portable toilets for Contractor’s use. 

 Project management and project supervision. 

 Services required to complete project filings and 
obtain permits. 

 Preparation and modification of sketches, drawings, 
submittals, as-built drawings, and other project 
records. 

 Incidental engineering and architectural services. 

 Gang boxes and storage containers for Contractor's 
tools, equipment and materials.  

 Basic safety and warning signage, minor barricades 
(e.g., construction tape, etc.) and personnel safety 
equipment (e.g., hard hats, safety harnesses with 
lifeline or cabling, protective clothing, safety 
glasses, face shields, etc.). 

 Meeting Owner’s security requirements. 

 All taxes for which a waiver is not available 
including material sales tax and equipment rental.  

 Removing and returning Owner's furniture and 
furnishings (e.g. chairs, tables, pictures, etc. but 
excluding modular furniture, furnishings fastened to 
the wall or floor, safes and other furniture requiring 
disassembly).  

 Sealing windows doors, and other openings with 
plastic to contain construction dust and debris within 
the work area, or to protect existing surfaces. 

 Working in extreme temperatures (below or above 
normal) or adverse conditions such as rain, wind, 
sleet or snow.  

 Costs resulting from inadequate supply of building 
materials, fuel, electricity, or skilled labor. 

 Daily clean-up. 

 Final professional clean-up. 

 

PRICE VARIATIONS: 
 Contractors may experience direct costs that are 

different than the unit prices set forth in the 
Construction Task Catalog.  While diligent effort 
was made to provide accurate, unit prices, it is the 
Contractor’s responsibility to review and analyze the 
unit prices, and to calculate, prior to bidding, the 
Adjustment Factors accordingly. 

SUMMARY: 
 This list is not exhaustive and is intended to provide 

general examples of costs to be included in the 
Contractor's Adjustment Factors.  

 The only compensation to be paid to the Contractor 
for unit price tasks will be: 

 Unit Price X Quantity X Adjustment 
Factor 

 No additional payments of any kind whatsoever will 
be made.  

 All costs in excess of the unit prices, must be 
included in the Adjustment Factors.  

General Rules: 

 Unit prices are for complete and in-place 
construction and include all labor, equipment and 
material required to complete the task as described 
in the CTC. 

 If the Contractor uses a crane or other lifting 
equipment (except a truck mounted boom lift or 
other equipment as part of the delivery process) to 
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lift material onto a roof, even if that roof is less than 
2 stories, the contractor will be paid for such crane 
or lifting equipment as a separate task. 

 Unit prices include all fasteners such as anchor 
bolts, lag bolts, screws, adhesive, wedge anchors, 
expansion bolts, roofing clips (excluding hurricane 
clips) required. Fasteners listed separately in the 
CTC are for use with Owner furnished material and 
equipment or relocating or reinstalling existing 
material and equipment.  

 Unit prices exclude more substantial mounting 
material such as threaded rod or angle iron unless 
the task description states otherwise. 

 Unit prices for doors and windows, duct work, 
plumbing fixtures, seamless floors, countertops, 
roof flashing, pitch pockets, skylights, roof curbs, 
exterior trim, etc. include sealant and caulking. 

 Unit prices include testing, calibrating, balancing, 
start-up services and the like required to ensure 
proper installation, construction and performance of 
the work (e.g. compaction test for backfill, balancing 
of heating ventilation and air conditioning, 
pneumatic or hydrostatic testing, soaping of joints, 
disinfection and flushing of water lines, etc.).  
Contractor may be paid for testing, calibrating, 
balancing, start-up services and the like for Owner 
supplied materials and equipment, or when working 
on or tying into existing materials and equipment. 

 For the purpose of calculating the quantity of a task, 
quantities are calculated on a per project basis. The 
quantity so determined shall be used for the task 
and all appropriate modifiers, unless the task states 
otherwise.  

 Whenever there are alternative tasks that may be 
selected to complete work, the Contractor shall 
select the most practical and economical tasks 
available (e.g. rental of equipment by weeks or 
months rather than days, or painting by roller or 
spray rather than brush). 

DEMOLITION:  
 Unit prices for demolition include all labor, 

equipment and material required for the complete 
removal of the items; clean-up of the area; and 
transporting the demolished items up or down 2 

stories into a truck, dumpster, or to an owner 
designated area, located within 125' of the project 
site. 

 Unit prices for demolition exclude costs for hauling 
(See 01741900), dump fees (See 01741900), 
dumpsters (See 01741900), and trash chutes (See 
01741900). 

 If the item being demolished is attached to another 
item being removed and can be removed as one 
item, then that item shall not be priced as a 
separate demolition task, unless the component 
alone must be demolished to accomplish the task 
(e.g. demolition of pipe includes pipe fittings unless 
the fitting must be demolished separately to 
accomplish the task; demolition of a wood door 
includes hinges, hardware, closures, kick plates, 
etc.). 

 The word "replace" includes removal of the existing 
item and installation of the new item.  

 The words "remove and relocate" or "remove and 
reinstall" include removal, cleaning, and installation 
of the existing item in either the same location or 
another location.  

 Salvageable materials are the property of the 
Owner and shall, if directed, be turned over to the 
Owner. 

WORKING HEIGHT: 
 Typical working height for work other than masonry 

is up to 14' above the finished floor or stationary 
working surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for work 
below 14'.  

 Typical working height for masonry work is up to 4' 
above the finished floor or stationary working 
surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for masonry 
work below 4'.  

FIELD ENGINEERING:  
 Surveying tasks shall be used only when the Owner 

requests the Contractor to perform topographic 
surveys, property line surveys or to establish 
horizontal and vertical control points. If the Owner 
provides horizontal and vertical control points within 
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or adjacent to the project site, all other surveying 
required to complete the work shall be considered 
construction staking or layout, and the cost thereof 
is included in the appropriate tasks.  

 

ASSEMBLIES:  
 Assembly tasks take precedence over individual 

component tasks. 

 

RESTRICTED AND CONFINED SPACES:  
 Restricted Working Space is defined as any area 

with less than 3' vertical or horizontal clearance and 
includes areas such as crawl spaces, ceiling 
plenums where the grid is not removed, narrow 
piping tunnels, and equipment rooms where the 
space to install the new work is congested as a 
result of equipment and piping placement that meet 
these dimensional restrictions. A Restricted 
Working Space modifier is available for certain 
mechanical piping and piping accessories tasks and 
for certain electrical conduit and conduit 
accessories tasks. Only those tasks with a modifier 
for Restricted Working Space are eligible for a price 
adjustment, and then only if the modifier applies to 
the contemplated tasks. A non pre-priced task will 
not be allowed because of Restricted Working 
Space for any CTC task.  

 Confined Working Space is defined according to the 
OSHA definition 29 CFR 1926.21(b)(6)(i): "Any 
space having limited means of egress, which is 
subject to accumulation of toxic or flammable 
contaminants or has an oxygen deficient 
atmosphere, including, but not limited to, storage 
tanks, process vessels, bins, boilers, ventilation and 
exhaust duct, sewers, underground vaults, tunnels, 
pipelines and open top spaces more than 4 feet in 
depth such as pits and tubs." The Contractor shall 
conform to all OSHA and Owner requirements for 
working in Confined Working Spaces. Required 
ventilation and air monitoring equipment tasks shall 
be priced from the CTC. 

TECHNICAL SPECIFICATIONS:  
 Technical Specifications for tasks shall be 

interpreted as follows: All labor, material, 
equipment, spare parts, services, and work required 
by a Technical Specification shall be considered 
included in the unit price, unless the task 
description states otherwise. 

 

Or Equals: 

 Whenever material, products, or equipment is 
identified in the CTC, or in the Technical 
Specifications, by reference to a manufacturer’s 
name, make or model number, the identification is 
intended to establish a standard. Any material, 
product, or equipment of another manufacturer may 
be considered an or-equal provided that, in the 
opinion of the Owner, the material, product, or 
equipment so proposed is of equal quality, 
substance and function to the named item. The 
Contractor shall not install any proposed material, 
product, or equipment without the prior written 
approval of the Owner. The burden of proof, and all 
costs related thereto, concerning whether the 
proposed material, product, or equipment is an or-
equal, shall be borne by the Contractor. 

 
 

Useful Information: 

UNIT OF MEASURE DEFINITIONS: 
ACR – Acre, BAG – Bag, BBL – Barrel, BCY - Bank 
(In-place) Cubic Yards, BF - Board Foot, BOX - Box 
(each), BTU - British Thermal Unit, C - One Hundred, 
CCF - One Hundred Cubic Feet, CCY - Compacted 
Cubic Yards, CF - Cubic Foot, CFM - Cubic Feet Per 
Minute, CI – Cubic Inch,  CLF - One Hundred Linear 
Feet, CSF - One Hundred Square Feet, CSY - Hundred 
Square Yards, CWT - Hundred Weight, CY - Cubic 
Yard, CYM - Cubic Yard Mile, DAY – Day, DRM - Drum 
(each), EA – Each, FLR - Floor (Per Floor), FT – Foot, 



 Using The Construction Task Catalog® 
 

June 2024  copyright © 2024 The Gordian Group, Inc. 
DASNY, Upstate  Page 00 - 5 

GAL – Gallon, GSF - Ground Square Foot, HR – Hour, 
HWT - Hundred Carton Weight, HYR – Half Year, IN – 
Inch, JOB – Job, LAN – Lane, LB – Pound, LCY - 
Loose (Excavated) Cubic Yards, LF - Linear Foot, LFD 
- Linear Feet Per Day, LIT – Liter, LOT – Lot, MBF - 
One Thousand Board Feet, MBH - One Thousand 
British Thermal Units, MCF – One Thousand Cubic 
Feet, MF3 - One Thousand Cubic Feet Per Minute, 
MGL – One Thousand Gallons, MI – Mile, MLF - One 
Thousand Linear Feet, MO – Month, MSF - One 
Thousand Square Feet, MSY - One Thousand Square 
Yards, MT – Metric Ton, MTK – Metric Ton Kilometer, 
M2 – Square Meter, M3K – Cubic Meter Kilometer, NTE 
– Note, OPN – Opening, OUT - Outlet or Output (each), 
OZ – Ounce, PKG – Package, PNT – Point, PR – Pair, 
QT – Quart, ROL - Roll (each), ROM – Room, ROW – 
Row, RSR - Riser (Per Rise), SEA – Seat, SET – Set, 
SF - Square Foot, SHT – Sheet, SI - Square Inch, STP - 
Stop (each), SQ - Square or One Hundred Square Feet, 
SY - Square Yard, SYI – Inches per Square Yard, TNM 
- Tons per Mile, TON – Ton, TRK – Truck Load, UI - 
United Inch, UNT – Unit, VLF - Vertical Linear Foot, WK 
– Week, YD – Yard, YR – Year 

 

MATERIAL WEIGHTS: 

EARTHEN MATERIAL  
 The following engineering values for establishing 

shrink/swell factors shall be used unless otherwise 
directed by the Owner.  

  Material Weight (Lbs Per CY) 

Material 
In-place 
(Bank) 

Loose 
(Excavated 
Materials) Compacted 

Earth, Common 
(Average) 

3170 2536 3520 

Sand 2880 2590 3240 
Earth, Rock 
Mix. 
(75% E/ 25% R) 

3380 2370 3720 

Earth, Rock 
Mix. 
(50% E/50% R) 

3750 2710 4000 

Earth, Rock 
Mix. 
(25% E/ 75% R) 

4120 3140 3680 

Gravel 3280 2730 3570 

(Average) 
Limestone 4380 2690 3220 
Riprap Rock 
(Average) 

4500 2610 3150 

Granite 4540 2640 3170 
Basalt 4950 3020 3640 
Clay 3220 2150 3570 
Gneiss 4550 2720 3180 

 

BULK FACTORS FOR DEMOLITION: 
 The following bulk factors shall be used to calculate 

the volume of demolished material to be transported 
from the project site.  

• Asphalt = 1.25 

• Concrete = 1.40  

 

CONVERSIONS: 
1 Acre = 43,560 Square Feet = 4046.8 Square Meters 

1 Board Foot = 12” x 12” x 1” = 144 Cubic Inches 

1 Centimeter = 0.3937 Inches = 0.0328 Feet 

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic 
Meters 

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic 
Feet 

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters 

1 Foot = 12 Inches = 0.3048 Meters  

1 Inch = 2.54 Centimeters = 0.0254 Meters  

1 Kilogram = 2.2046 Pounds 

1 Kilometer = 0.6214 Miles = 3280 Feet  

1 Meter = 100 Centimeters = 3.2808 Feet 

1 Mile = 5280 Feet = 1.6093 Kilometers 

1 Pound = 0.4536 Kilograms 

1 Square Foot = 144 Square Inches = .0929 Square 
Meters 
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1 Square Meter = 1.1960 Square Yards = 10.7639 
Square Feet  

1 Square Yard = 9 Square Feet = 0.8361 Square 
Meters 

1 Ton = 2000 Pounds = 907.185 Kilograms 

1 Yard = 3 Feet = 0.9144 Meters 

 

Sheet Metal Thickness (inches) 
Gage 
No. 

Steel 
Sheet 

Galvanized 
Steel Sheet 

Stainless 
Steel 
Sheet 

Aluminum 
Sheet 

10 .135 .138 .141  
11 .120 .123 .125  
12 .105 .108 .109  
13 .090 .093 .094 .072 
14 .075 .079 .078 .064 
15 .067 .071 .070 .057 
16 .060 .064 .063 .051 
17 .054 .058 .056 .045 
18 .048 .052 .050 .040 
19 .042 .046 .044 .036 
20 .036 .040 .038 .032 
21 .033 .037 .034 .028 
22 .030 .034 .031 .025 
23 .027 .031 .028 .023 
24 .024 .028 .025 .020 
25 .021 .025 .022 .018 
26 .018 .022 .019 .017 

 

STANDARD GEOMETRY: 
Circle 

• Circumference = 2 π radius = π diameter 

• Area = π radius2 = π (diameter2 / 4)  

Cylinder 

• Volume = (π radius2)height 

• Surface Area = 2 π radius2+(2 π radius)height 

Sphere 

• Volume = (4 π radius3) / 3 

• Surface Area = 4 π radius2 

π = 3.14159 

United Inch 

• The industry standard for measuring windows is 
the United Inch or UI. The UI is determined by 
adding the width and the height in inches. 

 

TRADEMARKS 
 Gordian JOC Solution, JOC Complete Solution,  

JOC Complete Solution Plus, PROGEN, eGordian, 
ezIQC, Construction Task Catalog, Catalog of 
Construction Tasks, DMAP, The Standard for Job 
Order Contracting and 6 Phase Development and 
Implementation Process are either registered 
trademarks or trademarks of The Gordian Group, 
Inc. The names of actual companies and products 
mentioned herein may be the trademarks of their 
respective owners. 
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